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SCOPE OF WORK

FOR

DEMOLITION AND DEBRIS REMOVAL

RELATED TO

WEST VIRGINIA FLOODING

SECTION 01000

TECHNICAL CONTRACT REQUIREMENTS

1.  BACKGROUND:  Work consists of completing asbestos removal and/or demolition projects located anywhere within the geographical boundaries of the Huntington District of the U.S. Army Corps of Engineers.   The Government will issue Work Orders on DD Form 1155 (see Exhibit A).  Each Work Order will include, as a minimum, the items from the Bid Schedule that are required to complete the job and when the job shall be completed.  Materials that will be incorporated into the work will either be supplied by the Government or ordered from the Contractor.  See Section entitled “WORK ORDERS”.  Individual Work Orders will specify which party will supply these materials.  Materials, supplies, tools, equipment, fuel, and vehicles (i.e. welding rods, bulldozers, foreman vehicle, hand tools such as wrenches, hack saws, etc.) required to perform the work in accordance with these contract documents and any issued work orders must be provided by the Contractor.  

Responsibilities of the Contractor include, but shall not be limited to, all planning, programming, administration, coordination, and management to ensure that all work is performed in accordance with all laws, regulations, codes or directives.  The Contractor shall be responsible for ensuring that the work performed meets or exceeds the requirements of the contract and any work orders written against the contract.  The Contractor shall perform all related Contractor administrative services necessary to perform the work, such as quality control, contractor financial control, and maintenance of accurate and complete records and files. 

The State of West Virginia requires all contractors working in the state to have a West Virginia State License.  Contact West Virginia Department of Labor, Charleston, West Virginia., telephone number (304) 558-7890 for details.  The Contracting Officer shall notify the Department of Labor by FAX when a contract for work to be performed in West Virginia is awarded to an out of state firm.

The State of West Virginia requires all contractors performing asbestos abatement / removal in the state of West Virginia to be licensed by the West Virginia Bureau of Public Health.  Contact the West Virginia Bureau of Public Health, Charleston, West Virginia, telephone number (304) 558-2981 for details.  A copy of the license shall be provided to the Contracting Officer with all work orders including asbestos abatement / removal.

The Contractor shall, in an accurate and timely manner, prepare all reports, forms, permits etc., as required in this contract.  A partial list of these reports, forms, permits, etc., follows:


*  Contract Discrepancy Report, CEORD Form 1104-R, Contractor portions only


*  Contractor Invoice


*  Contractor Work Schedule


*  Quality Assurance Reports


The Contractor shall submit a report to the COR by close of  business each day of the term of the contract.  Each report shall contain, at a minimum, the following information:

Contractor’s Name


Contract Number


Contract Delivery or Task Order Number


County where work was completed 

Daily and cumulative hours for each piece of equipment

Daily and cumulative hours for personnel, by position

Cubic Yards delivered to Landfill


This form must be signed daily by the government QA representative and the contractor for payment to be made.


The Corps of Engineers will get original weight tickets from landfills.  The Corps of Engineers will make copies for the contractor if required.


The Contractor shall be responsible for control of pedestrian and vehicular traffic in the work area.  The Contractor shall provide all flag persons, signs, equipment, and other devices necessary to meet federal, state, and local requirements.  


The Contractor shall conduct the work so as not to interfere with the disaster response and recovery activities of federal, state, and local governments or agencies, or of any public utilities.



The Contractor shall comply with the USACE Safety and Health Requirements Manual (EM 385-1-1).

2.  TYPE OF CONTRACT: The contract is an Indefinite Delivery Contract against which work orders will be issued.  Award of a contract does not guarantee that the Government will order any or all of the types of services or materials listed under the contract from the contractor.  The Government reserves the right to either perform any portion of the services itself or through a separate contract.

3.  WORK ORDERS: All work under this contract will be ordered by issuance of individual work orders.  Work orders shall be issued under the following procedures.

(1) The Government shall furnish the contractor a Scope of Work for each work order and shall request a proposal from the Contractor based on the items listed in the bidding schedule.  The Government may also include a list of equipment, materials, or fees not specifically identified on the contract bid schedule in the Request-for-Proposal.  When the Contractor supplies quotes for supplies or materials, the Government may accept all, part or none of the supplies or materials.  See Section entitled “Miscellaneous Equipment, Materials, and Fees “ below for further details.  These miscellaneous items will be paid for under the Bid Item entitled “Miscellaneous Equipment, Materials, and Fees”.  The Contractor’s proposal for a work order must be in the same detail as required for modifications in Clause 252.236-7000 “Modification Proposals – Price Breakdown”.  The proposals shall be in sufficient detail to permit an analysis of profit and costs for material, labor, equipment, subcontract, overhead.  The Contractor shall provide similar price breakdowns  to support any amounts claimed for subcontracts.

(2) The Contractor’s proposal will be reviewed and, if necessary, the total cost of the Work Order will be negotiated.

(3) A Work Order will be issued in the agreed upon amount.  The Work Order will include a description of services to be rendered, a list of materials and supplies to be provided by the Contractor and/or the Government, the end results expected by the Contracting Officer and the required completion date for the Work Order.

(4) This contract contains a provision for emergency cleanup projects that may be necessary due to the occurrence of natural disasters or other destructive phenomena.  Should this emergency situation or situations develop, the Contractor will be required to start work within 24 hours of receipt of a written directive. This directive will provide as much information as possible regarding the extent of the Contractor’s expected involvement.  The Government will issue a Work Order to cover this emergency situation as soon as possible.

(5) The hours listed in the bid schedule are approximate and are provided as information only to assist in the preparation of bids.  The quantities are not guaranteed and the actual quantities provided under this contract shall not be justification for modification to the contract for additional payment above the amount negotiated on individual Work Orders.

4.  NEGOTIATION:  The purpose of negotiation is to establish a fair and reasonable price for the Work Order under consideration.  The Government and the Contractor will negotiate towards the most efficient method of work that will accomplish the Work Order at the lowest price.  Once negotiated, the Contractor must perform the work using the agreed upon method of work at the cost agreed upon during negotiations.  If the Contractor proposes to use an alternative method of work, the Government reserves the sole right to issue a credit modification for any reduction in cost.  The Government must approve any changes in the method of work prior to the contractor implementing such changes.

5.  MISCELLANEOUS EQUIPMENT, MATERIALS AND FEES:  

(1) General:  For this contract, the term “materials” is used to describe equipment, materials, fees, or a combination of equipment, materials, and/or fees not specifically listed as a bid item in the contract.  The Government’s purpose in including materials in a Request-for-Proposal (RFP) for a proposed Work Order written against this contract is to obtain the best value for the Government.  Additionally, this provision should reduce the administrative burden of coordinating the delivery of Government–furnished property to the Contractor, and allow the Contractor the utmost flexibility in planning work by having control of when the materials are delivered to the work site.  The Government cannot anticipate every piece of equipment, each material, or fee that will be required to complete every mission assigned to it.  These clauses provide a method for the Government to add necessary capability to the contract.


The costs of all required Asbestos evaluation testing required prior to asbestos abatement and demolition shall be included under this bid item.

The Government will require that the Contractor encourage adequate competition by showing three (3) quotes for each material item listed in the RFP that exceeds $2,500.00.  If three vendors are not available, the contractor must certify in the proposal that all potential suppliers were explored.  Note:  The Government does not require evidence of competition for individual materials less than $2,500.00.  Only individual materials listed on Work Orders that exceed the $2,500.00 threshold require copies of quotes, etc.

The Contractor shall make a good faith effort to obtain all materials from Small, Small Disadvantaged, or Women-owned Businesses, if practicable.  The Contractor shall be required to submit subcontracting reports within each work order that outlines the dollars subcontracted.

The Government may accept, negotiate, or reject all or part of the Contractor’s proposal for materials. 

The Contractor should separate proposals into a section for materials and a section for labor and equipment.  If the Government chooses to reject all or part of a Contractor’s proposal for materials, the RFP will be amended to either show the date the Government will provide the materials to the Contractor or provide instructions for the Contractor for obtaining the materials.  The Government may require the Contractor to ship the materials to the project site, protect the materials from theft, damage, weather or other hazards until acceptance of the project by the Government, and/or coordinate the delivery of the materials.  If the RFP is amended to include additional responsibilities for the Contractor, the Contractor will be allowed to revise its proposal accordingly.  The Government reserves the right to negotiate revised proposals.

(2) Process for ordering Materials and Supplies: If the Government elects to include materials in RFP, the Government will include a lump sum bid item in the RFP.  The lump sum bid item will include the entire cost for purchasing, delivery, protection, and maintenance of the materials until acceptance of the completed project by the Government.  The Contractor shall include all labor and equipment costs for incorporating the materials into the work in the section of the proposal dedicated to labor and equipment.  The Contractor shall attach copies of all quotes obtained from suppliers as evidence that the materials were obtained under adequate competition (see competition requirements for materials costing more than $2,500.00 above).  The Government, at its discretion, will submit a “Miscellaneous Equipment, Materials and Fees Request Sheet” (see example at the end of Section 01000) to the Contractor.  The Contractor shall complete columns (c), (d), and (e) and Blocks 1 through 5 and include the sheet in the proposal.  The Government will then decide whether to accept, partially accept, negotiate or reject the Contractor’s quote for the materials.  If the Government rejects all or part of the material costs contained in the proposal, the RFP will be revised to allow the Government to provide the materials.  The Contractor will be given an opportunity to then revise his proposal, and then the revised Work Order will then be negotiated.


All trucks and other equipment must be in compliance with all applicable federal, state, and local rules and regulations.  Any truck used to haul debris must be capable of rapidly dumping its load without the assistance of other equipment; be equipped with a tailgate that will effectively contain the debris during transport and permit the truck to be filled to capacity; and measured and marked for its load capacity.  Sideboards or other extensions to the bed are allowable provided they meet all applicable rules and regulations, cover the front and both sides, and are constructed in a manner to withstand severe operating conditions. The sideboards are to be constructed of  2” by 6” boards or greater and not to extend more than two feet above the metal bed sides.  All trucks used to haul demolition debris must be covered.  All extensions are subject to acceptance or rejection by the Contracting Officer’s representative. Equipment will be inspected prior to its use by the Contractor using applicable Corps of Engineers Forms. The Forms will be provided to the Government after completion.


Trucks and other heavy equipment designated for use under this contract shall be equipped with two signs, one attached to each side.  A total of 60 signs will be provided by the Government and are to be returned to the Government prior to issuance of final payment.   A fee of $10.00 will be assessed against the final payment for each lost sign. 


Prior to commencing debris removal operations, the Contractor shall present to the Government’s representative all trucks or trailers that will be used for hauling debris, for the purpose of determining hauling capacity.  Hauling capacity, in cubic yards, will be recorded and marked on each truck or trailer.  Each truck or trailer will also be numbered for identification.  The government reserves the right to re-measure trucks and trailers at any time during the contract and to use re-measurements as the basis for calculating loads for payment purposes. 


Trucks or equipment which are designated for use under this contract shall not be used for any other work during the working hours of this contract.  The Contractor shall not solicit work from private citizens or others to be performed in the designated work area during the period of this contract.  Under no circumstances will the Contractor mix debris hauled for others with debris hauled under this contract.


Truck drivers will be required to initial the Corps of Engineers Loading Tickets at the load site and again when the debris is dumped.

6.  TIME OR PERFORMANCE: The Contractor shall commence mobilization immediately upon award of the contract and designation of work areas by the COR and will commence demolition operations within 24 hours of Notice to Proceed.  The Contractor shall commence mobilization immediately upon award of the contract and designation of work areas by the COR and will commence debris removal operations within 24 hours of Notice to Proceed.  The Contractor shall work during daylight hours for 12 hours per day, 7 days per week until further directed by the Contracting Officer..

7.  MOBILIZATION AND DEMOBILIZATION: The payment for mobilization shall be for all costs, including overhead and profit, incurred for loading, unloading, and setting up equipment at the work site as specified in a Work Order under an agreed-upon method of work.  The payment for demobilization shall be for all costs, including overhead and profit, incurred for loading, unloading and storing equipment used in the execution of a Work Order under an agreed-upon method of work at the Contractor’s home office area.  Fifty (60) percent of the lump sum bid price for Mobilization and Demobilization shall be paid on the first partial payment estimate after the equipment arrives on the site ready to begin work.  The remaining fifty (40) percent shall be paid on the final payment estimate after the equipment has been removed from the job site.  Only equipment included in an agreed-upon method of work for a Work Order shall be included in the payment for Mobilization and Demobilization.
8.  MULTIPLE WORK SITES: The Contractor must have the staffing, capabilities, and equipment to mobilize, complete, and manage three (3) projects simultaneously, with supervision as specified herein. 

9.  RESPONSE TIME: The Contractor must be able to obtain bond/insurance and submit required plans (as stipulated in the terms of the contract) within 24 hours of receipt of an Executed Work Order.  The Contractor must be able to attend a Prework Conference within hours of receipt of an Executed Work Order.  The Contractor must be able to begin work at the Project Site within 24 hours from the date of the Prework Conference.  Depending on the complexities and size of a Work Order, the Prework Conference may be held by telephone conference or in person.

10. INCLUSION OF LABOR IN PROPOSALS FOR LABOR CLASSIFICATIONS NOT SPECIFICALLY LISTED IN THE BID SCHEDULE: West Virginia is the primary areas in which work will be performed.  However, the Government reserves the right to direct the Contractor to perform work outside this area, to include within the Huntington District boundaries.  Additionally, the Government may issue work orders that require labor classifications not shown on the bid schedule.  All wage rates for areas included in the Huntington District are incorporated by reference.

11.  PAYMENT:


Payment for work completed will be based on verified hours worked from the daily operational report.  Equipment down time resulting from equipment failure, routine maintenance and fueling that exceeds fifteen (15) minutes of a work hour will be considered unacceptable work and non-payment for one half of that hour and the number of work hours will be reduced to exclude the down time (the minimum reduction shall be one-half hour).  


Change Orders to the Task Order will be based on the daily operational reports that have been signed by the appropriate individuals.  If these daily operational reports are not signed by appropriate QA Personnel, then the reports will be considered null, and no payment made for the work..


The COR will hold a weekly meeting with the contractor to discuss daily operations reports and any change orders to the contract that may result from the daily operational reports.


All payments made under this contract will be in accordance with PAYMENTS clauses located in other sections of this contract.

12.  SAFETY REQUIREMENTS:


(1)  General.  The Corps of Engineers assigns a high priority to safety of the public, its own employees and contract workers, regardless of the task involved.  Accordingly, the Contractor shall comply with all current provisions of the Occupational Safety and Health Act (OSHA), and any additional requirements indicated in this contract.  Inspections of the Contractor by the Government will always stress safety.


(2) Violations.  If the Contractor fails or refuses to promptly comply with safety requirements, as specified herein, the COR may issue an order stopping all or part of the work, until satisfactory corrective action has been completed.  No part of the time lost as a result of such an order to stop work shall be made the subject of any claims for extension of time or for excess costs or damages sustained by the Contractor.  The Contractor will not be paid for work not performed as a result of the stop order.


(3) Public Safety.  The Contractor shall insure that reasonable precautions are taken to protect the public, at all times, where work is being performed and to immediately report any potential hazards found by his employees to the COR.  The Contractor Safety Plan (described below) shall include measures to be taken to provide for public safety.  In addition to other restrictions, the Contractor shall not allow any persons, except employees, into work areas that are not otherwise open to the public; nor shall the Contractor transport in Contractor work vehicles any persons, except employees, during times the Contractor is on the project performing under a Work Order.


(4) Contractor Safety Plan.  The Contractor shall prepare a Contractor Safety Plan to affirm that he is committed to the Safety Program and identify the procedures he shall use to satisfy the requirements of the Program.  A suggested format for the Contractor Safety Plan is included as Exhibit C.  One copy of the completed Contractor Safety Plan shall be provided to the COR, within one week of contract award.  This plan must be approved by the Contracting Officer prior to the commencement of any work.

13.  CONTRACTOR FURNISHED ARTICLES:  Except as described elsewhere in this contract, the Contractor shall furnish all personnel, facilities, vehicles, tools, equipment and operators, supplies, or materials necessary to accomplish all required services.  All Contractor furnished tools, equipment, supplies, materials or vehicles shall meet all applicable Federal, Department of Defense, State and local laws or regulations.

14.  DAMAGE OR LOSS OF CONTRACTOR'S SUPPLIES AND PROPERTY:  The Contractor is responsible for taking the action necessary to protect Contractor supplies, materials and equipment, and the personal property of Contractor employees from loss, damage or theft.  The Government assumes no responsibility for theft, damage, etc., of the above.

15.  IDENTIFICATION OF GOVERNMENT INSPECTORS:  A Government employee shall not be considered an inspector unless he identifies himself as such to the Contractor, Contractor Representative or Quality Control Inspector.  No inspector is authorized to change any provision of the specifications without written authorization of the Contracting Officer nor shall the presence or absence of an inspector relieve the Contractor from any requirements of the Contract.

16.  DEFICIENCIES, CORRECTIVE ACTIONS AND DEDUCTIONS:


(1)  Deficiencies and Defects.  When the Contractor's work does not conform to the Contract requirements completely, a deficiency exists.  If a deficiency(s) is serious enough to render a service unacceptable, it is also considered a defect.  Defects are important in determining if non-compliance levels have been exceeded for services inspected.


(2)  Corrective Actions.  If deficiencies are identified the Government must take action to correct those deficiencies using one, or in some cases a combination of, the following:



(a)  Stop Unsafe Work. The Government may immediately stop work on that portion of the job affected by a safety hazard, until it is corrected.



(b)  Issue a Stop Work Order.  If the COR determines the deficiency is serious, he can issue a stop work order.


(c)  Re-performance by the Contractor.  The COR may require the Contractor to re-perform the service at no cost to the Government.  



(d)  Re-performance by another Contractor.  If time or this contract does not permit re-performance by the Contractor, another Contractor may re-perform the service.  The actual cost to perform the corrective work will be deducted and/or billed to the Contractor.



(e)  Reduced Value Deduction.  The Government may reduce the Contract price to reflect the reduced value of the services performed.  This method is normally used when the work is not re-performed by the Contractor, Government or another contractor.  The amount of the deduction is equal to the value of the service(s) not performed.  As appropriate, calculation of deductions for certain deficiencies will be made using approved methods allowed by the contract clause entitled "Inspection of Services".



(f)  The COR may discuss corrective actions with the Contractor to prevent future occurrences.



(g)  The Contract may be terminated.

These corrective actions are governed by the Contract Clause entitled "Inspection of Services." 


(3)  Contract Discrepancy Report (CDR).  A Contract Discrepancy Report (CDR), CEORD Form 1104-R (See Exhibit E), is a formal document used by the Government to process deficiencies in services.  When a CDR is issued, a mutual effort is made to resolve any and all problems identified to prevent their recurrence.


As initially issued to the Contractor, the CDR describes the discrepancy or problem.  The Contractor shall provide his typed response, on the CDR, within 24 hours of issuance.  The Contractor's response must: 



(a)  Identify the cause of the discrepancy or problem,



(b)  Describe the action(s) taken to correct the discrepancy or problem, and



(c)  Identify the action(s) taken to prevent the discrepancy or problem from occurring again.


The COR will evaluate the Contractor's response and describe appropriate action(s), which may include making necessary deductions.  Upon completion and close out of the CDR, the Contractor and the COR must sign the CDR and a copy is given to the Contractor.  Should the Contractor not agree with any portion of the final CDR, the Contractor may so state, in writing, and request a final decision by the Contracting Officer.


The Contracting Officer monitors all CDR's issued and CDR's are principle evidence used by the Contracting Officer in determining Government contract actions such as termination of the basic contract and/or refusal to exercise an option year.

17.  SUPERVISION:


(1)  General.  The Contractor shall personally supervise the work, or have a Contractor Representative at each project when work is in progress.  The COR and Government inspectors will deal directly with the Contractor Representative, for normal day‑to‑day administration of the contract provisions, within the limits of their authorities.  The Contractor shall submit, in writing, the names of all individuals authorized to act as Contractor Representative(s) to the Contracting Officer and each COR.


(2)  Contractor Representative.  The Contractor Representative (CR) shall conduct overall management coordination and is the central point of contact with the Government for performance of all work under the contract.  The CR shall have full authority to contractually commit the Contractor for prompt action on all matters pertaining to administration of this contract, and shall be the on‑site Contractor employee who is responsible for safety.  The CR shall also be responsible for implementing the Contractor Safety Plan, have the authority to determine for the Contractor when work is ready for Government inspection and make decisions for the Contractor on re-performance, when necessary.  

18.  CONTRACT EMPLOYEE CONDUCT AND COMPETENCY:  All contract employees shall conduct themselves in a proper manner at all times.  Since the majority of work shall be performed in the proximity of the general public, the conduct of all employees is critical and will be closely monitored.  Use of controlled substances or consumption of beer or alcoholic beverages by Contractor employees is strictly prohibited.


The Contracting Officer or the COR may require the Contractor to immediately remove from the job site any employee of the Contractor who is incompetent, who endangers persons or property, or whose physical or mental condition is such that it would impair the employee's ability to satisfactorily perform the work.  Notification to the Contractor shall be made in person or by telephone promptly and shall be confirmed in writing as soon as possible.  The Contractor expressly agrees to remove from the site any individual whose continued employment is deemed by the COR to be contrary to the public interest or inconsistent with the best interests of the U.S. Army Corps of Engineers.  No such removal shall reduce the Contractor's obligation to perform all work required under this contract and immediate replacement shall be made as required.

19.  PERMITS AND LICENSES:

(1)  The Contractor shall, at his own expense, obtain any licenses or permits required to perform the contract.  The Contractor shall comply with all current Federal, State, and local laws and regulations, including environmental laws and regulations, and shall comply with any subsequent changes.

(2)  The State of West Virginia requires all contractors working in the state to have a West Virginia State License.  Contact W.Va. Department of Labor, Charleston, W.Va., phone (304) 558-7890 for details.  The Contracting Officer shall notify the Department of Labor by FAX when a contract for work to be performed in West Virginia is awarded to an out of state firm.

(3)  The State of West Virginia requires all contractors performing asbestos abatement / removal in the state of West Virginia to be licensed by the West Virginia Bureau of Public Health.  Contact the West Virginia Bureau of Public Health, Charleston, West Virginia, telephone number (304) 558-2981 for details.  A copy of the license shall be provided to the Contracting Officer with all work orders including asbestos abatement / removal.
20.  REPORTS.  The Contractor shall, in an accurate and timely manner, prepare all reports, forms, permits etc., as required in this contract.  A partial list of these reports, forms, permits, etc., follows:


Contract Discrepancy Report, CEORD Form 1104-R, Contractor 

       
portions only


Contractor Invoice


Contractor Work Schedule


Job Request Form, ORH Form 2770, Contractor portions only

21.  DEFINITIONS.  As used throughout this description/specifications, the following terms shall have the meaning set forth below:


(1)  Ashes.  The residue from burned wood, coal, coke or other combustible material.


(2)  Bidder.  Contractor who is submitting his offer, or proposed costs, for performance of work described in the technical provisions.


(3)  Clean.  Free of dirt, impurities, or extraneous matter.  The act of removing all dirt, impurities or extraneous matter, without damage, injury or impairment to that which is being cleaned.


(4)  Completion Date.  The date shown in block 10 of the Work Order (DD 1155).  All work described in the Work Order must be completed by the completion date.


(5)  Contractor.  The term Contractor refers to the prime Contractor, subcontractors, and all Contractor employees and personnel.  The prime Contractor shall be responsible for ensuring all subcontractors comply with the provisions of this contract.


(6)  Contractor Representative (CR).  Individual(s) selected to represent the interests of the Contractor with regards to all matters and activities involving this contract, and shall be the on‑site Contractor employee who is responsible for safety.


(7)  Contracting Officer.  A person with the authority to enter into, administer, and/or terminate contracts, for the Government, and make related determinations and findings.  The term includes certain authorized representatives of the Contracting Officer.


(8)  Contracting Officer Representative (COR).  Person designated as the authorized representative of the Contracting Officer.  


(9)  Debris.  Stumps, grass cuttings, leaves, rocks, street sweepings, roofing and construction wastes, the remains of something broken or destroyed, or broken fragments, household furniture and appliances, automobile and truck parts, driftwood, tree trimmings, sticks, demolished structures, and similar materials.



(a) Eligible Debris.  Debris that is within the scope of this contract falls under three possible classifications Burnable, Non-Burnable, and Recyclable.  Debris that is classified Hazardous or Toxic is not to be transported by this contract.



(b) Burnable Debris.  Burnable debris includes all biodegradable matter except that   included in the following definitions of other categories of debris.  It includes, but is not limited to, damaged and disturbed trees; bushes and shrubs; broken, partially broken and severed tree limbs; tree stumps with base cut measurements less than two (2) feet; untreated structural timber; untreated wood products; and brush.



(c) Non-Burnable Debris.  Non-burnable debris includes, but is not limited to, treated timber; plastic; glass; rubber products; metal products; sheet rock; cloth items; non wood building materials; and carpeting; recyclable debris including metal products (i.e. Mobile Trailer parts, Household appliances (White Metal), all emergency demolition debris, and similar items), or uncontaminated soil.



(d) Recyclable Debris.  Recyclable Debris, if any, will be classified by the COR and will be disposed of as directed by the COR. 


(10)  Garbage.  Animal and vegetable waste, including grease, resulting from the handling, preparation, cooking and consumption of food.


(11)  Inspector.  Individual designated by the COR to perform Quality Assurance.


(12)  Item.  The term item, when used with the contract, refers to the Bid Items contained in Section B of the contract.


(13)  Left Bank.  Refers to the left side of a river or lake when looking downstream.


(14)  Ordering Officer.  Person with authority to issue Work Orders on the contract.


(15)  Plants.  All trees, shrubs, flowers and ground covers on the project.


(16)  Policing.  The picking up of, trash, debris, garbage, drift and ashes, and disposing of the same in accordance with contract specifications.


(17)  Quality Assurance.  A method, used by the Government, to provide a measure of control over the quality of services provided by the Contractor.


(18)  Quality Control.  A method, used by the Contractor, to control the quality of services provided.


(19)  Right Bank.  Refers to the right side of a river or lake when looking downstream.


(20)  Trash.  A variety of unsalvageable waste material such as metal, glass, rags, tin cans, rubbish, plastic bottles, paper, wrappings, containers, cartons and similar material.


(21)  Work Order.  DD Form 1155 used to order services, in accordance with the specifications in this contract.  May also be referred to as a Delivery Order.

22.  CHANGES IN SPECIFICATIONS.  The right is reserved, as the interest of the Government may require, to revise or amend the specifications prior to the date set for receipt of proposals.  Such revisions and amendments, if any, will be announced by amendment or amendments to this solicitation.  Copies of such amendments as may be issued will be furnished to all prospective offerors.  If the revisions and amendments are of a nature which require material changes in quantities or prices offered, or both, the date set for receipt of proposals may be postponed by such number of days as in the opinion of the Contracting Officer will enable the offerors to revise their proposals.  In such cases, the amendment will include an announcement of the new date for receipt of proposals.






23.  DEMOLITIONPRIVATE 


(1)  GENERAL REQUIREMENTS.  The work includes demolition of facilities, removal of resulting rubbish and debris, including all plant, equipment, and labor.


(2)  DUST CONTROL.  The amount of dust resulting from demolition shall be controlled to prevent the spread of dust to occupied areas near the construction site and to avoid creation of a nuisance in the surrounding area.  Use of water will not be permitted when it will result in, or create, hazardous or objectionable conditions such as ice, flooding and pollution.


(3)  PROTECTION.



(a)  Protection of Existing Property.  Before beginning any demolition work, the Contractor shall survey the site and examine the delivery order(s) to determine the extent of the work.  The Contractor shall take necessary precautions to avoid damage to neighboring properties.  Any damaged items shall be repaired or replaced as approved by the Contracting Officer. The Contractor shall coordinate the work of this section with all other work.



(b)  Environmental Protection.  The work shall comply with the requirements of Section, ENVIRONMENTAL PROTECTION.


(4)   BURNING.  The use of burning at the project site for the disposal of refuse and debris will not be permitted.


(5)  USE OF EXPLOSIVES.  Use of explosives will not be permitted.


(6)  EXISTING CONDEMNED STRUCTURES.  The contractor is responsible for complete demolition and removal of structures to ground level.  All debris shall be removed from the site to a landfill having state approval to accept such debris.  A letter listing state permit number, date of expiration, and agreement to accept above-mentioned debris shall be obtained from the landfill and submitted to the Contracting Officer prior to debris removal.  However, during this emergency demolition, the landfill will be specified in the work order and the above information will not be required.  One copy of all load tickets received from landfill(s) shall be submitted to the Contracting Officer daily during hauling operations.  Load tickets shall include the respective tract number from which the debris was generated.  Debris in the basement and in crawl spaces will be removed.  The basement will also be collapsed and graded to a uniform slope to eliminate vertical drops.


(7)  UTILITIES.  This section includes removal and capping of any existing utilities within the area of excavation/grading.  The contractor is responsible for assuring disconnection of all utilities, plugging of sewer taps, or connections to septic tanks.  Disconnection of all utilities shall be performed by the West Virginia Department of Highways.  However, the contractor will verify that the utilities have been disconnected.


(8)  SEPTIC TANKS.  Septic tanks encountered will not be removed unless specified by a specific work order.  The contractor shall take care and ensure that damage does not occur to any septic tanks.  


(9)  APPLIANCES.  If, in the process of demolition, items containing Freon are identified, they will be handled in such a way as to minimize opportunities to allow the Freon to escape.


(10)  FILLING.  Holes and other hazardous openings shall be filled if specified in the individual work orders.


(11)  DISPOSITION OF MATERIAL.  All materials shall be delivered to the landfill specified in the individual work orders.  All dumping operations shall be directed by the dumpsite operator.  The Contractor shall cooperate with the dumpsite operator to facilitate effective dumping operations.  The Contractor will be responsible for scheduling work times with the Landfill.  It should be noted that legal responsibility for emergency asbestos demolition debris passes to WVDEP upon delivery at the landfill.

24.  ENVIRONMENTAL PROTECTIONPRIVATE 


(1)  SCOPE.  Furnishing all labor, materials, and equipment and performing all work required for the protection of the environment during contractor  operations.


(2)  DEFINITION.  For the purpose of this specification, environmental protection is defined as the retention of the environment in its natural state to the greatest possible extent during project construction and to enhance the natural appearance in its final condition.  Environmental protection requires consideration of air, water, and land and involves noise and solid waste management, as well as other pollutants.  In order to prevent, and to provide for abatement and control of, any environmental pollution arising from the construction activities in the performance of this delivery order, the Contractor and its subcontractors shall comply with all applicable Federal, State, and local laws and regulations concerning environmental pollution control and abatement.


(3)  ENVIRONMENTAL PROTECTION PLAN  - NOT REQUIRED


(4)  PROHIBITION OF OZONE DEPLETING SUBSTANCES.  The use of Class I ozone‑depleting compounds in temporary and permanent work is prohibited under this delivery order.  Class I ozone‑depleting compounds are listed in Section 602(a) of the Clean Air Act, as amended in 1990, U.S.C. Article 7671a(a) or Appendix A 40 C.F.R. Part 82, Subpart A and are repeated below:


CONTROLLED SUBSTANCE



A.  Group I:



CFCl1--Trichlorofluoromethane (CFC-11)



CCl2F2--Dichlorodifluoromethane (CFC-12)



CCl2F-CClF2--Trichlorotrifluoroethane (CFC-113)



CF2Cl-CClF2--Dichlorotetrafluoroethane (CFC-114)



CClF2-CF2--(Mono)chloropenthafloroethane (CFC-115)

 

All isomers of the above chemicals



B.  Group II:



CF2BrCl--Bromochlorodifluoromethan (halon 1211)



CF2Br--Bromotrifluoromethane (halon 1301



C2F4Br2--Dibromotetrafluoroethan (halon 2402)



All isomers of the above chemicals



C.  Group III:



CF3Cl--Chlorotrifluoromethane (CFC-13)



C2FCl5--(CFC-111)


    
C2F2Cl4--(CFC-112)



C32FCl7--(CFC-211)


    
C3F2Cl6--(CFC-212)



C3F3Cl5--(CFC-213)



C3F4Cl4--(CFC-214)



C3F5Cl3--(CFC-215)



C3F6Cl2--(CFC-216)



C3F7Cl--(CFC-217)



All isomers of the above chemicals



D.  Group IV:



CCl4--Carbon Tetrachloride



E.  Group V:



C2H3Cl3--1,1,1-Trichloroethan (Methyl chloroform)


(5)  SUBCONTRACTORS.  Compliance with the provisions of this section by 

subcontractors will be the responsibility of the Contractor.


(6)  NOTIFICATION.  The Contracting Officer will notify the Contractor, in writing, of any observed noncompliance with the aforementioned Federal, State, or local laws or regulations, and other elements of any Contractor's environmental protection plan.  Such notice, when delivered to the Contractor at the site of the work, shall be deemed sufficient for the purpose.  After receipt of such notice, immediately inform the Contracting Officer of proposed corrective action, and take such action as may be approved.  If the Contractor fails or refuses to comply promptly, the Contracting Officer may issue an order stopping all or part of the work until satisfactory corrective action has been taken.  No part of the time lost due to any such stop orders shall be made the subject of a claim for extension of time, or for excess costs or damages by the Contractor.


(7)  PROTECTION OF LAND RESOURCES



(a)  General.  The land resources within the project boundaries and outside the limits of permanent work performed under this delivery order shall be preserved in their present condition, or be restored to a condition after completion of construction that will appear to be natural and not detract from the appearance of the surroundings.  Confine construction activities to areas defined by the delivery order.  The following additional requirements are intended to supplement the appropriate Delivery order Clauses:



(b)  Prevention of Landscape Defacement.  Except in areas indicated on the plans or specified to be cleared, do not deface, injure, or destroy trees or shrubs, nor remove or cut them without the authority of the Contracting Officer.  Ropes, cables, or guys shall not be fastened to, or attached to, any existing nearby trees for anchorages unless specifically authorized.  Where such special emergency use is permitted, it shall be performed in such a manner as to avoid damage to the  trees.  In any event, take responsibility for any damage resulting from such use.  Where the possibility exists that trees may be defaced, bruised, injured, or otherwise damaged by the Contractor's equipment or operations, the Contractor shall adequately protect such trees.  Stone, earth, or other material that is displaced into uncleared areas shall be removed.  Monuments and markers shall be protected before construction operations commence.


(8)  PROTECTION OF WATER RESOURCES.



(a)  General.  Do not pollute any public waters with fuels, oils, bitumens, calcium chloride, acids, insecticides, herbicides, or other harmful materials.  Investigate and comply with all applicable Federal, State, County, and Municipal laws concerning pollution of rivers and streams.



(b)  Spillages.  Prevent chemicals, fuels, oils, greases, bituminous materials, waste washings, herbicides and insecticides, and concrete drainage from entering the rivers and creeks.



(c)  Disposal.  Disposal of any materials, wastes, effluent, trash, garbage, oil, grease, chemicals, etc., on site or in areas adjacent to the river or stream will not be permitted.  If any waste material is dumped in unauthorized areas, remove the material and restore the area to the original condition before being disturbed.

25.  ASBESTOS DEMOLITIONPRIVATE 


(1)  General Requirements.  Structures may be designated as containing asbestos by specific work order.  All work in connection with asbestos demolition as specified hereafter, shall be removed from the project unless otherwise directed by the Contracting Officer. 


(2)  Submittals.  The procedures for the accomplishment of asbestos demolition work shall be submitted for approval.  The procedures shall provide for safe and lawful conduce of the work and shall include a detailed description of the methods and equipment to be used for each operation, and the sequencing of these operations.



(a)  Submittals for Asbestos Demolition.  The following items shall be submitted to and approved by the Contracting Officer prior to commencing work involving asbestos containing materials:




(i)  Certificates of compliance.  Submit manufacturers' certification that vacuums, ventilation equipment, and other equipment required to contain airborne asbestos fibers conform to these specifications.




(ii)  Management Planner.  An assessment for each occurrence of asbestos, of the potential for environmental release and of the associated risk to human health and the environment will be conducted by accredited personnel meeting the management planner requirements of AHERA and other Federal, State and Local requirements.  Submit the name, address, proof of State Licensing, and telephone number of the management planner.




(iii)  Asbestos Demolition Plan.  Submit a detailed plan of the work procedures to be used in the removal and demolition of structures containing asbestos.  The plan shall be prepared by the management planner, including certification number and date, of the authorizing certified industrial hygienist.  Such plan shall include location of asbestos regulated areas, sequencing of asbestos related work, disposal plan, emergency evacuation procedures, a discussion of the alternatives and the reason the preferred alternative was selected in each case, and an air monitoring plan.  This plan must be approved by the Contracting Officer prior to beginning work to discuss in detail the asbestos plan to include work procedures and safety procedures.  The management planner shall meet the requirements of 2.1.2.  The asbestos demolition plan will also include provisions for appropriate training of workers and a special O&M plan designed to monitor the condition of asbestos and minimize environmental release and human exposure.




(iv)  Testing Laboratory.  Submit the name, address, certification number and date, and telephone number of the testing laboratory selected for the monitoring, testing, and reporting of airborne concentrations of asbestos fibers.  In addition, provide certification that persons counting the fibers in the samples have been judged proficient by successful participation within the last year in the National Institute for Occupational Safety and Health (NIOSH) Proficiency Analytical Testing (PAT) Program.




(v)  Industrial Hygienist.  Submit the name, address, and telephone number of the industrial hygienist selected to direct air monitoring and training, and proof that the industrial hygienist is certified by the American Board of Industrial Hygiene, including certification number and date.




(vi)  Monitoring Results.  Fiber counting shall be completed and results reviewed by the industrial hygienist within (16) sixteen hours.  The industrial hygienist shall notify the Contractor and the Contractor and the Contracting Officer immediately of any exposures to asbestos fibers in excess of the action level.  Submit monitoring results to be the Contracting Officer within three (3) working days signed by the testing laboratory employee performing the air monitoring, the employee that tested the sample, and the certified industrial hygienist.




(vii)  Training.  Submit certificates signed by each employee that the employee has received training and certification per Federal, State, and local requirements where applicable in the proper handling of materials that contain asbestos; understands the health implications and risks involved, including the use and limits of the respiratory equipment to be used;  and understand the illnesses possible from exposure to airborne quantities of asbestos as related to health and respiratory equipment.




(viii)  Disposal.  The asbestos demolition debris will be delivered to the authorized West Virginia Department of Environmental Protection (WVDEP) representative or their contractor at the landfill designated in the specific work order.


(3)  Applicable Publications.


(a)  Code of Federal Regulations (CFR) Publications.




29 CFR 1926.58   Occupational Safety and Health Standards Construction (U.S.   Occupational Safety and Health Administration)

40 CFR 61   National Emission Standards for Hazardous Air Pollutants (U.S. Environmental Protection Agency);  Asbestos NESHAP Revision; Final Rule



(b)  EPA Guidance



U.S. EPA Booklet, "Asbestos NESHAP Regulated Materials Guidance, "Publication No's EPA 340/1-90-018 & EPA 340/1-90-019. Dec 1990

           
Asbestos Hazard and Emergency Response Act of 1986 (AHERA)



(c)  U.S. Army Corps of Engineers Manuals.

          


EM 385-1-1   Safety and Health Requirements

AR 200-1       Environmental Quality - - Environmental Protection 


and Enhancement, 23 April 90



(d) Underwriters laboratories Inc. (UL) Publications.

586-77 Standard for Test Performance of High Efficiency, Particulate, Air Filter  Units


(4)  ASBESTOS.



(a)  THE CONTRACTOR IS WARNED THAT EXPOSURE TO AIRBORNE ASBESTOS HAS BEEN ASSOCIATED WITH FOUR DISEASES:  LUNG CANCER, CERTAIN GASTROINTESTINAL CANCERS, PLEURAL OR PERITONEAL MESSOTHELIOMA AND ASBESTOSIS.  Studies indicate there are significantly increased health damages to persons exposed who smoke and further, to family members and other persons who become directly exposed as a result of the exposed worker bringing asbestos-laden work clothing home to be laundered.



(b)  The Contractor is advised that friable and/or non-friable asbestos containing material has been identified in area(s) where contract work is to be performed.  Friable asbestos containing material means any material that contains more than one percent asbestos by weight that hand pressure can crumble, pulverize, or reduce



(c)  Care must be taken to avoid releasing, or causing to be released, asbestos fibers into the atmosphere where they may be inhaled or ingested.  The occupational Safety and Health Administration (OSHA) has set standards in 29 CFR 1910.1001 for exposure to airborne concentrations of asbestos fibers, methods of compliance, medical surveillance, housekeeping procedures and other measures necessary to provide effective protection to persons from exposure to asbestos fibers and prevention of contamination to property, materials, supplies, equipment and the internal and external environment are effectively instituted.



(d)  Where contract work activities are carried out in locations where the potential exists for exposure to airborne asbestos fibers or where asbestos waste will be generated, the Contractor shall assure that all measures necessary to persons from exposure to asbestos fibers and prevention of contamination to property, materials, supplies, equipment and the internal and external environment are effectively instituted.



(e)  As a minimum, the contractor shall comply with the provisions of 29 CFR 1910.1001 and 1926.55; 49 CFR 172.101, 172.200-204, 172.316, 173,1090; CFR 61.20-25 and 40 CFR 60.20-25; any State requirements which regulate asbestos as a hazardous waste under the Resources Conservation and Recovery Act (RCRA) requirements and any other applicable Federal, State or local requirements.



(f)  In addition to the information required in Contract Clause, ACCIDENT PREVENTION, of this contract, the Contractor's Accident Prevention Plan must also fully address the following topics, and at the Contractor's option may include additional information as applicable.



1)  Medical Surveillance:  (29 CFR 1910.10001(j)).


 
2)  Employee training: Prior to beginning work in asbestos containing material area(s) (29 CFR 1910.1001 and 29 CFR 1910.134).

 

3)  Respiratory Protection: (29 CFR 1910.1001 and 29 CFR 1910.1314).


 
4)  Personal protective clothing and equipment: (29 CFR 1910.1001(d)).  The use of compressed air to remove asbestos from workers' clothing is prohibited.  The Contractor shall specify the type of change room, wash facilities as applicable.

 

5)  Airborne asbestos monitoring: (29 CFR 1910.1001 (f)).  Specify the monitoring and analytical procedures to be used prior to, during, and after complete of contract work in areas where asbestos containing materials are located.  All asbestos monitoring shall be conducted under the guidance of an Industrial Hygienist certified by the American Board of Industrial Hygiene.  Samples shall be analyzed by an American Industrial Association (AIHA) accredited laboratory proficient in the analysis of asbestos and asbestos containing materials.  Turn around time from end of sampling period to review of results of analysis by the Contractor shall be no longer than seventy-two (72) hours.

 

6)  Housekeeping: (29 CFR 1910.1001(f)).  Dry sweeping of contract work areas contaminated with asbestos containing material is prohibited.  The Contractor shall specify methods and materials used to package asbestos containing waste and plan to control any accidental airborne release or spill of asbestos containing material.


 
7)  Methods of compliance:  (29 CFR 1910.10001(c)).  Contractor shall include procedures relating to engineering controls, local exhaust, ventilation, particular tools to be used and work practices.  Specify methods, materials and equipment to be used to prevent asbestos contamination to property, materials, supplies, equipment, and the internal and external environment during maintenance, renovation or other contract activities.  Describe methods and materials to be used to assure all asbestos containing material will be thoroughly wetted by using of a wetting agent and water before demolition and that airborne asbestos dust will be kept to a minimum.



8)  Methods and materials to be used to decontaminate any property, materials, supplies, equipment, and the environment is asbestos contamination results.  (29 CFR 1910.1001(c)).



9)  Record keeping procedures.  (29 CFR 1910.100(i) and (1910.20).



10.)  Specific description of type of packaging, marking and shipping conveyances to be used to transport asbestos containing debris from the generation point to the disposal facility.



11)  Emergency procedures that would be taken if an accident or spill of asbestos containing material occurs during the transport of asbestos containing materials/debris.  (40 CFR 61.20-25).



(g)  The Contractor shall complete and return to the Contracting officer within fourteen (14) working days after the completion of all airborne asbestos monitoring conducted under this contract, ENG Form 4921-R, "Summarization of Airborne Asbestos Sampling Results".  This form will be provided by the Government.  NOTE:  This completed summarization form is to be used by the U>S> Army Corps of Engineer for statistical information purposes and does not relieve the Contractor from his record keeping requirements as described in 29 CFR 1910.1001(i) and 1910.20."


(5)  PERMITS AND NOTIFICATIONS.  The Contractor shall obtain necessary permits in conjunction with asbestos removal, hauling, and disposition, and provide timely notification of such actions as may be required by Federal, State, and local authorities.  notify the regional office of the Environmental Protection Agency (EPA) and the Contracting Officer in writing twenty (20) calendar days prior to the commencement of work in accordance with 40 CFR 61, Subpart M.  Be advised that State notifications may differ with Federal notification requirements.  However, during the emergency demolition, the State of West Virginia has waived the ten (10) day notification requirement, and United States Environmental Protection Agency Region III has been provided with general notification.  No separate notification will be required by the Contractor.  The State of West Virginia has also waived the fee required for the West Virginia Bureau of Public Health.


(6)  DUST CONTROL.  The amount of dust resulting from demolition shall be controlled to prevent the spread of dust to occupied portions of the building and to avoid creation of a nuisance in the surrounding area.  Use of water will not be permitted when it will result in, or create, hazardous or objectionable conditions such as ice, flooding, and pollution.


(7)  PROTECTION.  All work and Contractor operations shall comply with the requirements of Section, ENVIRONMENTAL PROTECTION.


(8)  BURNING.  Burning at the project site for the disposal of refuse and debris resulting from the work in this section WILL NOT BE PERMITTED.


(9) Monitoring.  Monitoring of airborne concentrations of asbestos fibers by the Contractor shall be in accordance with 29 CFR 1926.58(f), and the following additional requirements.



(a)  Monitoring of airborne concentrations of asbestos fibers by the Contractor shall be in accordance with 29 CFR 1926.58(f), and the following additional requirements.



(b)  Monitoring Prior to Asbestos Work.  Three (3) general area air samples shall be taken prior to initiating removal action to determine an airborne 8-hourtime weighted average (TWA) concentration baseline.  A minimum total of 3,000 liters of air shall be sampled.  Set-up and start-up of the monitoring must be witnessed by the Contracting Officer.



(c)  Monitoring During Asbestos work.  Provide personal and area monitoring and establ8ish the TWA during the first exposure to airborne concentrations of asbestos.  Thereafter, provided the same type of work is being performed, provide area monitoring once every four (4) hours during the work shift inside the asbestos regulated area and outside the entrance to the asbestos regulated area.



(d)  Monitoring after final cleanup.  Provide aggressive area monitoring of asbestos fibers and establish the TWA of less than  0.01 fibers/cc after final cleanup but before removal of the enclosure of the asbestos regulated area.



(e)  A complete visual inspection will be made by the Contracting Officer to ensure that dust free conditions exist.  If this is not the case, the area shall be recleaned and reinspected.  The level of cleanliness, as measured against the criteria above, must be met before other work in the area can commence.


(10)  Material, Equipment and Personnel.  Materials, equipment, and personnel shall  conform to the applicable requirements of 29 CFR 1926.58 and EM 385-1-1, whichever is more restrictive, and the following additional requirements.



(a)  Equipment.  Make available to the Contracting Officer two complete sets of personal protective equipment (PPE) until personal monitoring results indicate a lower level of protection may be utilized.  At such time, respirator selection shall meet the requirements of 29 CFR 1926.58(h) (2) (i), Table D-4.



(b)  Protective Clothing.  Under 29 CFR 1926.58 (i) special clothing shall consist of fire retardant disposal protective whole body clothing, headcoverings, gloves, and foot coverings.  Provide disposable plastic or rubber gloves for comfort, but shall not be used alone.  Make sleeves secure at the wrists and make foot coverings secure at the ankles by the use of tape.



(c)  Change rooms.  Change rooms shall not be required.  Contractor employees may vacuum and remove disposable PPE while still wearing respirators at the boundary of the asbestos work area and seal in impermeable bags or containers for disposal.  Disposal PPE shall not be removed outside the asbestos work are unless authorized by the Contracting Officer.



(d)  Eye Protection.  Provide goggles to personnel engaged in asbestos operations when the use of a full face respirator is not required.



(e)  Caution Signs and Labels.  Provide caution signs meeting the requirements of 29 CFR 1926.58 (k) (1) at all approaches to asbestos control areas containing airborne fibers.  Locate signs at such a distance that personnel may read the sign and take necessary protective steps required before entering the area.  Provide labels meeting the requirements of 29 CFR 1926.58 (k) (2) and affix to all asbestos materials, scrap, waste debris, and other products contaminated with asbestos or to their containers.  



(f)  HEPA Filter Vacuuming Equipment.  If required by the management plan, the Contractor shall supply high efficiency particulate absolute (HEPA) filtered vacuuming equipment with a filter system capable of collecting and retaining asbestos fibers.  Filters shall be of 99.97 percent efficiency for retaining fibers of 0.3 microns or larger and shall have UL 586 labels.



(g)  Training.  Contractor shall, in addition to the requirements of EM385-1-1, Para.01.B, instruct each employee to the hazards of asbestos, safety and health precautions, and the use and requirements for protective clothing and equipment including respirators.  Fully cover engineering and other hazard control techniques and procedures.



(h)  Industrial Hygienist.  Conduct monitoring and training under the direction of an industrial hygienist certified by the American Board of Industrial Hygiene.



(i)  Amended Water.  Water containing a wetting agent or surfactant shall be used for wet removal procedures.


(11)  Work Procedure.  Perform asbestos related work in accordance with 29 CFR 1926.58(e) (6), EM 385-1-1, Special Clauses, and the following additional requirements.



(a)  General.  Use wet removal procedures.  Personnel shall wear and utilize protective clothing and equipment as specified in the Asbestos Removal Plan.  Eating, smoking, or drinking shall not be permitted in the asbestos regulated area.  Personnel of other trades not engaged in the demolition of asbestos shall not be exposed at any time to airborne concentrations of asbestos unless all the personal protection provisions of this specification are complied with by the trade personnel.



(b)  Controlled Area.  The Contractor shall establish an asbestos controlled area.


(12)  DISPOSAL.  The asbestos demolition debris will be delivered to the authorized West Virginia Department of Environmental Protection (WVDEP) representative or their contractor at the landfill designated in the specific work order.  A copy of the Waste Shipment Record (WSR) will be provided to the authorized WVDEP representative or their contractor at the disposal facility.


(13)  CLEANUP.  The Contractor shall maintain surfaces of the asbestos controlled area free of accumulations of asbestos fibers.  Restrict the spread of dust and debris and keep waste from being distributed over the general area.  Do not blow down the space with compressed air.  When asbestos demolition is complete, all asbestos debris is removed from the work site and final cleanup is completed, the Contractor shall certify the area as safe before the signs are removed.
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